

August 7, 2023

Oconee Joint Regional Sewer Authority (OJRSA)
623 Return Church Road
Seneca, SC 29678

Re: Bid Tabulation/Recommendation of Award
TO #9 Work Plan (2022) Corrective Repairs
WKD # 2023009.00.GV

Dear Mr Eleazer:

We have completed the canvas of bids received on August 4, 2023 for TO #9 Work Plan (2022) Corrective Repairs. A tabulation of bids received is attached. Tugaloo Pipeline Inc of Westminster, SC was the low bidder of the 1 bid received.

The bidding documents were found to be in order. From the engineer's prospective, Addendum 03 requirements were met by Tugaloo submitting the bid prior to August 4, 2023 at 2:00 PM. WK Dickson can not provide procurement advice, and OJRSA procurement advisors to confirm appropriateness. Providing OJRSA procurement finds Addendum 03 acknowledged, we recommend you accept the low bid and award the Contract to the low bidder including Base Bid & Additive Alternatives A thru D.

We have prepared the contract documents for execution between the Oconee Joint Regional Sewer Authority and the Contractors upon your direction. Please advise if there are any questions.

Sincerely,

W.K. Dickson & Co., Inc.



Joseph Swaim

Enclosures
Tugaloo Bid Package (copy) and Bid Tabulation
Prepared Contract Documents

Jugaleso Repeloria Inc
975 Cleeland Pike Road
Westminster, SC 29693
SC Lic # CLG103798

received
8/04/23
1225

OJRSA
623 Return Church Road
Seneca, SC 29678

Bid: Jones
Consent Order Work Plan
Corrective Repairs WKD Order #09

QUANTITY	UNIT PRICE	Cost
1	\$ 15	\$ 15
1	\$ 5.2	\$ 5.2
1	\$ 17.3	\$ 17.3
	\$ 40,000	\$ 40,000
	\$ 20,000	\$ 20,000
	\$ 30,000	\$ 30,000
	\$ 20	\$ 20
	\$ 35	\$ 35
	\$ 85	\$ 85
	\$ 75	\$ 75
	\$ 15,000	\$ 15,000
	\$ 10,000	\$ 10,000
	450	\$ 450
	2,000	\$ 2,000
	50,000	\$ 50,000
	7,000	\$ 7,000
	13,000	\$ 13,000
	7,000	\$ 7,000
	7,000	\$ 7,000
	7,000	\$ 7,000
		\$ 7,000
		\$ 472,090
		472,090
		94,418
		566,510

DOCUMENT 00 41 43
BID FORM – UNIT PRICE

Proposal of Tugaleo Pipeline, Inc (hereinafter called "Bidder");
(Bidder)

organized and existing under the laws of the State of South Carolina, doing business as () a corporation, () a partnership, () an individual for _____, (hereinafter called "Owner").

In compliance with your Invitation to Bid, Bidder hereby proposes to perform all work for the construction of Work Plan (2022) Corrective Repairs, in strict accordance with the Contract Documents, within the time set forth therein, and at the prices stated below.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as to his own organization, that this Bid has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this Bid with any other Bidder or with any competitor.

Bidder hereby agrees to commence work under this contract on or before a date to be specified in the Notice to Proceed and to fully complete the project within 45 consecutive calendar days thereafter. Bidder further agrees to pay as liquidated damages, the sum of **\$1,000** for each consecutive calendar day **that the Contractor fails to complete the work indicated** thereafter. Contract Documents – Are defined in the Agreement Form (Document 00 52 15) and Standard General Conditions (Document 00 72 15).

Bidder acknowledges receipt of the following Addenda:

Addendum No. 1, dated June 13, 2023 Signature Edward Hare
Addendum No. 2, dated June 27, 2023 Signature Edward Hare
Addendum No. 3, dated _____, Signature _____
Addendum No. 4, dated _____, Signature _____
Addendum No. 5, dated _____, Signature _____

ITEMIZED PROPOSAL FORM

BASE BID					
Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
General Construction - Lump Sum Items					
1	Mobilization	LS	1	1500.00	1500.00
2	Bonds and Insurance (not to exceed 1.5% of Base Bid)	LS	1		2,068.10
3	Erosion and Sediment Control (Design and Permit)	LS	1	3838.00	3838.00
4	Temporary Wetland/Stream/Creek Crossing	EA	1	1250.00	1250.00
5	Dewatering	LS	1	18000.00	18000.00 18000.00
Sewer Gravity Main Repairs and Replacement					
6	Structural Fill (No. 57 Stone)	CY	45	45.00	2025.00
7	Riprap Slope Stabilization	SY	60	55.00	3300.00
8	Clearing & Grubbing	AC	0.10	6000.00	600.00
9	Permanent Grassing	LS	1	800.00	800.00
Sheet C3 Sanitary Sewer Gravity Main Replacement (MH 157 - MH 156)					
10	15" PVC - C905 Gravity Sewer (8'-10' Depth)	LF	333	320.00	106,560.00
BASE BID TOTAL:					139,941.10

Base Bid Total IN WORDS: One hundred thirty-nine thousand, nine hundred
 Contract Time: 45 Calendar Days fourty-one days + ten cents

Deduct all work, equipment, and materials associated with setup and maintenance of bypass pumping, and coordinate with Owner for bypass system setup for repairs indicated on Sheet C3 of the Drawings. Include labor to coordinate with Owner.

DEDUCTIVE ALTERNATIVE (BASE BID)					
Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
Sheet C3 Sanitary Sewer Gravity Main Replacement Bypassing					
1	Owner Bypass System Setup	LS	1	No Bid	
DEDUCTIVE ALTERNATIVE (BASE BID) TOTAL:					

Deductive Alternative (Base Bid) Total IN WORDS:
 Contract Time: Add 5 Calendar Days

ADDITIVE ALTERNATE A

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
General Construction - Lump Sum Items					
1	Bypass Pumping (above 2.0 MGD)	LS	1	16,000.00	16,000.00
2	Temporary Wetland/Stream/Creek Crossing	EA	1	4000.00	4000.00
3	Dewatering	LS	1	800.00	800.00
Sewer Gravity Main Repairs and Replacement					
4	Structural Fill (No. 57 Stone)	CY	20	45.00	900.00
5	Riprap Slope Stabilization	SY	60	55.00	3300.00
6	Clearing & Grubbing	AC	0.10	6000.00	600.00
7	Permanent Grassing	LS	1	2500.00	2500.00
Sheet C4 Sanitary Sewer Gravity Main Replacement (MH 53 - MH 52)					
8	Point Repairs to Gravity Sewer Main				
a	30" PVC - C900 Pipe (0'-10' deep, 40-Feet in Length)	EA	1	19,000	19,000
ALTERNATE A TOTAL:					\$47,100.00

Additive Alternate A Total IN WORDS: Forty-seven thousand one hundred
 Contract Time: Add 7 Calendar Days seventy & no 100

Deduct all work, equipment, and materials associated with setup and maintenance of bypass pumping, and coordinate with Owner for bypass system setup for repairs indicated on Sheet C4 of the Drawings. Include labor to coordinate with Owner.

DEDUCTIVE ALTERNATIVE (ALTERNATIVE A)

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
Sheet C4 Sanitary Sewer Gravity Main Replacement Bypassing					
1	Owner Bypass System Setup	LS	1	NO Bid	
DEDUCTIVE ALTERNATIVE (ALTERNATIVE A) TOTAL:					

Deductive Alternative (ALTERNATIVE A) Total IN WORDS:

Contract Time: Add 5 Calendar Days

ADDITIVE ALTERNATE B

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
General Construction - Lump Sum Items					
1	Temporary Wetland/Stream/Creek Crossing	EA	1	1500. ⁰⁰	1500. ⁰⁰
2	Dewatering	LS	1	12,000. ⁰⁰	12,000. ⁰⁰
Sewer Gravity Main Repairs and Replacement					
3	Structural Fill (No. 57 Stone)	CY	10	45. ⁰⁰	450. ⁰⁰
4	Riprap Slope Stabilization	SY	60	55. ⁰⁰	3300. ⁰⁰
5	Clearing & Grubbing	AC	0.10	6000. ⁰⁰	600. ⁰⁰
6	Permanent Grassing	LS	1	2000. ⁰⁰	2000. ⁰⁰
Sheet C5 Sanitary Sewer Gravity Main Replacement (MH 913 - MH 912 - MH 911)					
7	Point Repairs to Gravity Sewer Main				
a	10" PVC - C900 Pipe (0'-10' deep, 20-Feet in Length)	EA	1	8000. ⁰⁰	8000. ⁰⁰
b	10" PVC - C900 Pipe (10'-15' deep, 20-Feet in Length)	EA	1	16,000	16,000. ⁰⁰
ALTERNATE B TOTAL:					43,850.00

Additive Alternate B Total IN WORDS: Forty-three thousand eight hundred
 Contract Time: Add 7 Calendar Days fifty dollars + 420,100

Deduct all work, equipment, and materials associated with setup and maintenance of bypass pumping, and coordinate with Owner for bypass system setup for repairs indicated on Sheet C5 of the Drawings. Include labor to coordinate with Owner.

DEDUCTIVE ALTERNATIVE (ALTERNATIVE B)

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
Sheet C5 Sanitary Sewer Gravity Main Replacement Bypassing					
1	Owner Bypass System Setup	LS	1	<i>No Bid</i>	
DEDUCTIVE ALTERNATIVE (ALTERNATIVE B) TOTAL:					

Deductive Alternative (ALTERNATIVE B) Total IN WORDS:

Contract Time: Add 5 Calendar Days

ADDITIVE ALTERNATE C

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
General Construction - Lump Sum Items					
1	Temporary Wetland/Stream/Creek Crossing	EA	1	2500.00	2500.00
2	Dewatering	LS	1	10,000.00	10,000.00
Sewer Gravity Main Repairs and Replacement					
3	Structural Fill (No. 57 Stone)	CY	10	45.00	450.00
4	Riprap Slope Stabilization	SY	60	55.00	3300.00
5	Clearing & Grubbing	AC	0.10	6000.00	600.00
6	Permanent Grassing	LS	1	3000.00	3000.00
Sheet C6 Sanitary Sewer Gravity Main Replacement (MH 897 - MH 896)					
7	Point Repairs to Gravity Sewer Main				
a	10" PVC - C900 Pipe (0'-10' deep, 20-Feet in Length)	EA	1	10,800.00	10,800.00
b	10" PVC - C900 Pipe (0'-10' deep, 10-Feet in Length)	EA	1	10,800.00	10,800.00
c	10" PVC - C900 Pipe (0'-10' deep, 10-Feet in Length)	EA	1	10,800.00	10,800.00
ALTERNATE C TOTAL:					\$52,250.00

Additive Alternate C Total IN WORDS: Fifty two thousand two hundred fifty dollars & no/100
 Contract Time: Add 7 Calendar Days

Deduct all work, equipment, and materials associated with setup and maintenance of bypass pumping, and coordinate with Owner for bypass system setup for repairs indicated on Sheet C6 of the Drawings. Include labor to coordinate with Owner.

DEDUCTIVE ALTERNATIVE (ALTERNATIVE C)

Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
Sheet C6 Sanitary Sewer Gravity Main Replacement Bypassing					
1	Owner Bypass System Setup	LS	1	No Bid	
DEDUCTIVE ALTERNATIVE (ALTERNATIVE C) TOTAL:					

Deductive Alternative (ALTERNATIVE C) Total IN WORDS:

Contract Time: Add 5 Calendar Days

ADDITIVE ALTERNATE D					
Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
General Construction - Lump Sum Items					
1	Temporary Wetland/Stream/Creek Crossing	EA	1	2500.00	2500.00
2	Dewatering	LS	1	10500.00	10500.00
Sewer Gravity Main Repairs and Replacement					
3	Structural Fill (No. 57 Stone)	CY	10	45.00	450.00
4	Riprap Slope Stabilization	SY	60	55.00	3300.00
5	Clearing & Grubbing	AC	0.10	6000.00	600.00
6	Permanent Grassing	LS	1	1000.00	1000.00
Sheet C7 Sanitary Sewer Gravity Main Replacement (MH 893 - MH 892)					
7	Point Repairs to Gravity Sewer Main				
a	10" PVC - C900 Pipe (0'-10' deep, 20-Foot in Length)	EA	1	9800.00	9800.00
ALTERNATE D TOTAL:					\$28,150.00

Additive Alternate D Total IN WORDS: Twenty-eight thousand one hundred

Contract Time: Add 7 Calendar Days

fifty dollars & no/100

Deduct all work, equipment, and materials associated with setup and maintenance of bypass pumping, and coordinate with Owner for bypass system setup for repairs indicated on Sheet C7 of the Drawings. Include labor to coordinate with Owner.

DEDUCTIVE ALTERNATIVE (ALTERNATIVE D)					
Item No.	Item Description	Unit	Unit Quantity	Unit Price	Total Bid Price
Sheet C7 Sanitary Sewer Gravity Main Replacement Bypassing					
1	Owner Bypass System Setup	LS	1	no bid	
DEDUCTIVE ALTERNATIVE (ALTERNATIVE D) TOTAL:					

Deductive Alternative (ALTERNATIVE D) Total IN WORDS:

Contract Time: Add 5 Calendar Days

BASE BID TOTAL:	\$139,941.10
DEDUCTIVE ALTERNATIVE (BASE BID):	\$ No Bid
ADDITIVE ALTERNATE A TOTAL:	\$47,100.00
DEDUCTIVE ALTERNATIVE (ALTERNATIVE A):	\$ No Bid
ADDITIVE ALTERNATE B TOTAL:	\$43,850.00
DEDUCTIVE ALTERNATIVE (ALTERNATIVE B):	\$ No Bid
ADDITIVE ALTERNATE C TOTAL:	\$52,250.00
DEDUCTIVE ALTERNATIVE (ALTERNATIVE C):	\$ No Bid
ADDITIVE ALTERNATE D TOTAL:	\$28,150.00
DEDUCTIVE ALTERNATIVE (ALTERNATIVE D):	\$ No Bid
CONTINGENCY ALLOWANCE:	\$40,000.00
TOTAL BID PRICE (BASE BID + CONTINGENCY ALLOWANCE+ALL ALTERNATES):	\$351,291.10

TOTAL BID PRICE

Having examined the Contract Documents for the above-mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform the Work for the following Total Bid Price of:

Three hundred fifty-one thousand
five hundred ninety-one cents Dollars (\$ 351,291.10)
 (Words) (Numbers)

The undersigned hereby agrees that, upon written acceptance of this bid, he will within 10 days of receipt of such notice execute a formal contract agreement with the Owner, and that he will provide the bond or guarantees required by the contract documents.

The undersigned hereby agrees that, if awarded the contract, he will commence the work in accordance with required contract performance dates based upon a written notice to proceed per each qualified task order. The undersigned hereby also agrees that the work will be completed within a time frame reasonable to accomplish the work, or that which has been mutually agreed upon by the OJRSA, based on the scope for work for the task order as assigned.

Enclosed is a bid guarantee consisting of

5%₀

in the Amount of

Respectfully submitted:

Tugalo Pipeline, Inc
Business Name

915 Cleveland Pike Rd
Business Address Westminster, SC 29693

J. Edward Hare
Printed/Typed Name

J. Edward Hare
Signature

PRESIDENT
Title

8-4-2023
Date

SC CLG 103798
Name of Licensing State and License Number

975 Cleveland Pike Rd
Westminster, SC 29693
Corporate (Partnership) Address

864-647-7441
Telephone Number

SC
State of Incorporation

Seal - If Bid is by a corporation

864-647-7441
Telephone Number

Attest: J. Edward Hare
Name
Sec.
Title

Note: For a valid bid, the Bid Form and Bid Bond must both be properly signed by the President of the firm, or an officer authorized to sign contracts for the firm.

DOCUMENT 00 40 00
AFFIDAVIT OF COMPLIANCE

With State E-Verify Statutes

STATE OF South Carolina

COUNTY OF Oconee

I, Crystal Hare (hereinafter the "Affiant"), duly authorized by and on behalf of Tugatao Pipeline (hereinafter the "Employer") after being first duly sworn deposes and says as follows:

1. I am the Vice President (President, Manager, CEO, etc.) of the Employer and possess the full authority to speak for and on behalf of the Employer identified above.
2. Employer understands that "E-Verify" means the federal E-Verify program operated by the United States Department of Homeland Security and other federal agencies, or any successor or equivalent program used to verify the work authorization of newly hired employees pursuant to federal law.
3. Employer employs 25 or more employees in the state and is in compliance with the provisions of state statutes. Employer has verified the work authorization of its employees through E-Verify and shall retain the records of verification for a period of at least one year.
 Employer employs fewer than 25 employees and is therefore not subject to the provisions of state statutes.
4. All subcontractors engaged by or to be engaged by Employer have or will have likewise complied with the provisions of state statutes.
5. Employer shall keep W.K. Dickson & Co., Inc. informed of any change in its status.

This the 4th day of Aug, 2023

[Signature]

Signature of Affiant
Print or Type Name: Crystal Hare

STATE OF South Carolina

COUNTY OF Oconee

Sworn to and subscribed before me, this the 4th day of Aug, 2023

[Signature]
Notary Public

My commission expires: 1-24-29

[SEAL]

AIA[®] Document A310[™] - 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Tugaloo Pipeline, Inc
975 Cleveland Pike Road
Westminster, SC 29693

SURETY:

(Name, legal status and principal place of business)

American Southern Insurance Company
Northridge Center 1, 365 Northridge Rd., Suite 250
Atlanta, GA 30350

OWNER:

(Name, legal status and address)

Oconee Joint Regional Sewer Authority
623 Return Church Rd.
Seneca, SC 29679

BOND AMOUNT: \$ Five Percent of Bid Amount---(5%)

PROJECT:

(Name, location or address, and Project number, if any)

Consent Order Work Plan Corrective Repairs

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 20th day of July, 2023

Jonnie Hare
(Witness)

[Signature]
(Witness)

Tugaloo Pipeline, Inc J. Cannon Hare
(Contractor as Principal) (Seal)

President
(Title)

American Southern Insurance Company
(Surety) (Seal)

[Signature]
(Title) Arthur S. Johnson, Attorney-in-Fact



AMERICAN SOUTHERN INSURANCE COMPANY

Home Office: 3715 Northside Parkway, NW
Suite 4-800
Atlanta, Georgia 30327

Mailing Address: P. O. Box 723030
Atlanta, GA 31139-0030

GENERAL POWER OF ATTORNEY


Know all men by these Presents, that the American Southern Insurance Company had made, constituted and appointed, and by these presents does make, constitute and appoint Stefan E. Tauger of Parker, Colorado; Scott E. Stoltzner of Hoover, Alabama; Arthur S. Johnson of Atlanta, Georgia; Jeffery L. Booth of Blacklick, Ohio; James E. Feldner of West Lake, Ohio; Melanie J. Stokes of Atlanta, Georgia; Jason S. Centrella of Jacksonville, Florida; or Omar G. Guerra of Overland Park, Kansas, EACH as its true and lawful attorney for it and its name, place and stead to execute on behalf of the said company, as surety, bonds, undertakings and contracts of suretyship to be given to all obligees provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed in amount of the sum of \$1,000,000 (one million dollars), including but not limited to consents of surety for the release of retained percentages and/or final estimates on construction contracts or similar authority requested by the Department of Transportation, State of Florida; and the execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of the presents, shall be as binding upon the Company as if they had been duly signed by the President and attested by the Secretary of the Company in their own proper persons.


This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted pursuant to due authorization by the Executive Committee of the Board of Directors of the American Southern Insurance Company on the 26th day of May, 1998:


RESOLVED, that the Chairman, President or any Vice President of the Company be, and that each or any of them hereby is, authorized to execute Powers of Attorney qualifying the attorney named in the given Power of Attorney to execute in behalf of the American Southern Insurance Company bonds, undertakings and all contracts of suretyship; and that any Secretary or any Assistant Secretary be, and that each or any of them hereby is, authorized to attest the execution of any such Power of Attorney, and to attach thereto the seal of the Company.

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be valid and binding upon the Company when so affixed and in the future, with respect to any bond undertaking or contract of suretyship to which it is attached.

In Witness Whereof, the American Southern Insurance Company has caused its official seal to be hereto affixed, and these presents to be signed by its President and attested by its Secretary this 13th day of April 2022.

Attest: 
Melonie A. Coppola, Secretary


American Southern Insurance Company
By 
Scott G. Thompson, President




STATE OF GEORGIA
SS:
COUNTY OF FULTON

On this 13th day of April 2022, before me personally came Scott G. Thompson to me known, who being by me duly sworn, did depose and say that he resides in Atlanta, in the County of Fulton, State of Georgia, at 421 Hollydale Court; that he is the President of American Southern Insurance Company, the corporation described in and which executed the above instrument; that he knows the seal of the said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed and that he signed his name thereto pursuant to due authorization.


STATE OF GEORGIA
SS:
COUNTY OF FULTON





Jonathan R. Bell
Notary Public, State of Georgia
Qualified in Cherokee County
Commission Expires March 12, 2025

I, the undersigned, a Vice President of American Southern Insurance Company, a Kansas Corporation, DO HEREBY CERTIFY that the foregoing and attached Power of Attorney remains in full force and has not been revoked; and, furthermore, that the Resolution of the Executive Committee of the Board of Directors set forth in the Power of Attorney is now in force.

Signed and sealed at the City of Atlanta, Dated the 20th day of July, 2023


John R. Huot
Vice President

Power No. 54494



Kyle Lindsay

From: tugaloopipeline@aol.com
Sent: Friday, August 4, 2023 2:30 PM
To: Kyle Lindsay

We acknowledge addendum #3

Thank you
Edward Hare

Sent from the all new AOL app for iOS

Bid Opening Sign-In Sheet

Oconee Joint Regional Sewer Authority

TO# 09 Corrective Repairs

WKD Project No. 20230009.00.GV

August 4, 2023 at 2:00 PM

623 Return Church Road, Seneca SC 29678

	Company	Address	Contact	E-mail	Phone
1	WK Dickson		Joe Swain	jswain@wkdl.com	843-666-2900
2	OJRSA	623 Return Church Rd, Seneca	Chris Egan	chris.egan@ojrsa.org	864-972-3900
3	OJRSA	623 Return Church Rd	Kyle Lindsay	kyle.lindsay@ojrsa.org	844-572-3900
4					
5					
6					
7					
8					
9					
10					
11					