


I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.




11/22/2022

SC PE Registration No. 11138
Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153

Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
Bid Form - Division I							
Phase 1A							
Gravity Sewer							
1.	18" PVC Gravity Sewer (6'-8' Depth)	LF	36	\$ 549.00	\$ 19,764.00	\$ 299.00	\$ 10,764.00
2.	18" PVC Gravity Sewer (8'-10' Depth)	LF	131	\$ 281.00	\$ 36,811.00	\$ 326.00	\$ 42,706.00
3.	18" PVC Gravity Sewer (10'-12' Depth)	LF	82	\$ 309.00	\$ 25,338.00	\$ 348.00	\$ 28,536.00
4.	18" PVC Gravity Sewer (12'-14' Depth)	LF	36	\$ 270.00	\$ 9,720.00	\$ 380.00	\$ 13,680.00
5.	18" PVC Gravity Sewer (14'-16' Depth)	LF	298	\$ 318.00	\$ 94,764.00	\$ 403.00	\$ 120,094.00
6.	18" PVC Gravity Sewer (16'-18' Depth)	LF	319	\$ 645.00	\$ 205,755.00	\$ 543.00	\$ 173,217.00
7.	18" PVC Gravity Sewer (18'-20' Depth)	LF	302	\$ 1,086.00	\$ 327,972.00	\$ 652.00	\$ 196,904.00
8.	18" PVC Gravity Sewer (20'-22' Depth)	LF	336	\$ 1,047.00	\$ 351,792.00	\$ 672.00	\$ 225,792.00
9.	18" PVC Gravity Sewer (22'-24' Depth)	LF	161	\$ 1,052.00	\$ 169,372.00	\$ 692.00	\$ 111,412.00
10.	18" DIP Gravity Sewer (8'-10' Depth)	LF	24	\$ 312.00	\$ 7,488.00	\$ 443.00	\$ 10,632.00
11.	18" DIP Gravity Sewer (20'-22' Depth)	LF	57	\$ 1,052.00	\$ 59,964.00	\$ 770.00	\$ 43,890.00
12.	21" PVC Gravity Sewer (8'-10' Depth)	LF	654	\$ 379.00	\$ 247,866.00	\$ 350.00	\$ 228,900.00
13.	21" PVC Gravity Sewer (10'-12' Depth)	LF	440	\$ 422.00	\$ 185,680.00	\$ 372.00	\$ 163,680.00
14.	21" PVC Gravity Sewer (12'-14' Depth)	LF	383	\$ 449.00	\$ 171,967.00	\$ 405.00	\$ 155,115.00
15.	21" PVC Gravity Sewer (14'-16' Depth)	LF	684	\$ 466.00	\$ 318,744.00	\$ 428.00	\$ 292,752.00
16.	21" PVC Gravity Sewer (16'-18' Depth)	LF	78	\$ 654.00	\$ 51,012.00	\$ 568.00	\$ 44,304.00
17.	24" PVC Gravity Sewer (0'-6' Depth)	LF	141	\$ 311.00	\$ 43,851.00	\$ 376.00	\$ 53,016.00
18.	24" PVC Gravity Sewer (6'-8' Depth)	LF	85	\$ 298.00	\$ 25,330.00	\$ 398.00	\$ 33,830.00
19.	24" PVC Gravity Sewer (8'-10' Depth)	LF	76	\$ 315.00	\$ 23,940.00	\$ 430.00	\$ 32,680.00
20.	24" DIP Gravity Sewer (0'-6' Depth)	LF	687	\$ 343.00	\$ 235,641.00	\$ 445.00	\$ 305,715.00
21.	24" DIP Gravity Sewer (6'-8' Depth)	LF	40	\$ 346.00	\$ 13,840.00	\$ 467.00	\$ 18,680.00
22.	24" DIP Gravity Sewer (8'-10' Depth)	LF	129	\$ 356.00	\$ 45,924.00	\$ 499.00	\$ 64,371.00
23.	24" DIP Gravity Sewer (10'-12' Depth)	LF	185	\$ 372.00	\$ 68,820.00	\$ 523.00	\$ 96,755.00
24.	24" DIP Gravity Sewer (12'-14' Depth)	LF	12	\$ 391.00	\$ 4,692.00	\$ 663.00	\$ 7,956.00
25.	24" DIP Gravity Sewer on Concrete Piers (3+59 to 5+69)	LF	210	\$ 683.00	\$ 143,430.00	\$ 690.00	\$ 144,900.00
26.	24" DIP Gravity Sewer on Concrete Piers (6+05.5 to 9+58)	LF	353	\$ 635.00	\$ 224,155.00	\$ 690.00	\$ 243,570.00
27.	24" DIP Gravity Sewer on Concrete Piers (15+00 to 15+81)	LF	81	\$ 1,791.00	\$ 145,071.00	\$ 610.00	\$ 49,410.00
28.	30" Steel Casing Bore & Jack w/ 18" DIP Gravity Sewer	LF	60	\$ 1,700.00	\$ 102,000.00	\$ 2,825.00	\$ 169,500.00
29.	36" Steel Casing Bore & Jack w/ 24" DIP Gravity Sewer	LF	40	\$ 2,316.00	\$ 92,640.00	\$ 3,025.00	\$ 121,000.00
30.	5'-Diameter Manhole Type I (0'-6' Depth)	EA	6	\$ 9,643.00	\$ 57,858.00	\$ 7,776.00	\$ 46,656.00
31.	5'-Diameter Manhole Type II (0'-6' Depth)	EA	2	\$ 31,075.00	\$ 62,150.00	\$ 39,000.00	\$ 78,000.00
32.	5'-Diameter Manhole Type I (Additional Vertical Footage)	VF	65	\$ 361.00	\$ 23,465.00	\$ 500.00	\$ 32,500.00
33.	5'-Diameter Manhole Type II (Additional Vertical Footage)	VF	5	\$ 1,421.00	\$ 7,105.00	\$ 500.00	\$ 2,500.00
34.	6'-Diameter Manhole Type I (0'-6' Depth)	EA	14	\$ 12,911.00	\$ 180,754.00	\$ 8,776.00	\$ 122,864.00
35.	6'-Diameter Manhole Type II (0'-6' Depth)	EA	1	\$ 44,325.00	\$ 44,325.00	\$ 38,000.00	\$ 38,000.00

I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.



11/22/2022

SC PE Registration No. 11138
 Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153


Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
36.	6'-Diameter Manhole Type III	EA	2	\$ 12,305.00	\$ 24,610.00	\$ 9,776.00	\$ 19,552.00
37.	6'-Diameter Manhole Type I (Additional Vertical Footage)	VF	87	\$ 361.00	\$ 31,407.00	\$ 990.00	\$ 86,130.00
38.	6'-Diameter Manhole Type II (Additional Vertical Footage)	VF	5	\$ 1,421.00	\$ 7,105.00	\$ 990.00	\$ 4,950.00
39.	6'-Diameter Manhole Type III (Additional Vertical Footage)	VF	5	\$ 361.00	\$ 1,805.00	\$ 990.00	\$ 4,950.00
40.	10 LF 12" PVC Gravity Sewer Stubout	EA	5	\$ 2,754.00	\$ 13,770.00	\$ 3,400.00	\$ 17,000.00
41.	Gravity Sewer Service with Cleanout	EA	18	\$ 4,608.00	\$ 82,944.00	\$ 3,100.00	\$ 55,800.00
42.	Gravity Sewer Service with Cleanout & Crossing SCDOT Road	EA	22	\$ 14,072.00	\$ 309,584.00	\$ 7,875.00	\$ 173,250.00
43.	Long Span Creek Crossing No. 1 w/ Concrete Piers (5+69.0 to 6+05.5)	LS	1	\$ 89,405.00	\$ 89,405.00	\$ 34,000.00	\$ 34,000.00
44.	Long Span Creek Crossing No. 2 w/ Concrete Piers (15+81.0 to 16+17.5)	LS	1	\$ 89,405.00	\$ 89,405.00	\$ 34,000.00	\$ 34,000.00
45.	DIP Polywrap	LF	80	\$ 9.00	\$ 720.00	\$ 15.00	\$ 1,200.00
46.	Rock Excavation (Maximum = \$150.00 per CY)	CY	305	\$ 150.00	\$ 45,750.00	\$ 150.00	\$ 45,750.00
47.	Riprap Slope Stabilization	SY	214	\$ 217.00	\$ 46,438.00	\$ 65.00	\$ 13,910.00
48.	Cut & Replace Asphalt Roadway	LF	28	\$ 663.00	\$ 18,564.00	\$ 64.00	\$ 1,792.00
49.	Cut & Replace Asphalt Driveway	LF	358	\$ 43.00	\$ 15,394.00	\$ 44.00	\$ 15,752.00
50.	Resurface Asphalt Driveway	SY	1,443	\$ 69.00	\$ 99,567.00	\$ 32.00	\$ 46,176.00
51.	Cut & Replace Concrete Driveway	LF	10	\$ 230.00	\$ 2,300.00	\$ 150.00	\$ 1,500.00
52.	Connection to Existing Manhole (24" DIP Gravity Sewer)	LS	1	\$ 12,950.00	\$ 12,950.00	\$ 5,000.00	\$ 5,000.00
53.	Erosion Control Blanket	SY	1,621	\$ 2.00	\$ 3,242.00	\$ 2.00	\$ 3,242.00
54.	Sediment & Erosion Control	LF	6,036	\$ 70.00	\$ 422,520.00	\$ 4.00	\$ 24,144.00
55.	EDA Construction Sign	LS	1	\$ 1,875.00	\$ 1,875.00	\$ 2,500.00	\$ 2,500.00
Phase 1B							
Force Main							
56.	12" PVC Force Main	LF	6,173	\$ 153.00	\$ 944,469.00	\$ 173.00	\$ 1,067,929.00
57.	12" DIP Force Main	LF	52	\$ 235.00	\$ 12,220.00	\$ 210.00	\$ 10,920.00
58.	24" Steel Casing Bore & Jack w/ 12" DIP Force Main	LF	80	\$ 918.00	\$ 73,440.00	\$ 677.00	\$ 54,160.00
59.	DIP Polywrap	LF	92	\$ 9.00	\$ 828.00	\$ 15.00	\$ 1,380.00
60.	Rock Excavation (Maximum = \$150.00 per CY)	CY	315	\$ 150.00	\$ 47,250.00	\$ 150.00	\$ 47,250.00
61.	12" Plug Valve	EA	3	\$ 11,173.00	\$ 33,519.00	\$ 9,900.00	\$ 29,700.00
62.	Air Release Valve in 4'-Diameter Manhole	EA	2	\$ 15,163.00	\$ 30,326.00	\$ 9,500.00	\$ 19,000.00
63.	Ductile Iron Fittings	LB	5,431	\$ 6.00	\$ 32,586.00	\$ 5.00	\$ 27,155.00
64.	Long Span Creek Crossing No. 3 w/ Concrete Piers (38+69.0 to 39+05.5)	LS	1	\$ 64,666.00	\$ 64,666.00	\$ 22,000.00	\$ 22,000.00
65.	Connection to Manhole (12" DIP Force Main)	LS	1	\$ 1,240.00	\$ 1,240.00	\$ 6,275.00	\$ 6,275.00
66.	Cut & Replace Asphalt Road	LF	100	\$ 469.00	\$ 46,900.00	\$ 64.00	\$ 6,400.00
67.	Cut & Replace Asphalt Driveway	LF	783	\$ 21.00	\$ 16,443.00	\$ 44.00	\$ 34,452.00
68.	Resurface Asphalt Driveway	SY	1,681	\$ 69.00	\$ 115,989.00	\$ 32.00	\$ 53,792.00
69.	Riprap Slope Stabilization	SY	224	\$ 141.00	\$ 31,584.00	\$ 65.00	\$ 14,560.00
70.	Erosion Control Blanket	SY	3,088	\$ 2.00	\$ 6,176.00	\$ 2.00	\$ 6,176.00
71.	Sediment & Erosion Control	LF	6,617	\$ 51.00	\$ 337,467.00	\$ 4.00	\$ 26,468.00

DAVIS & FLOYD

SINCE 1954

Tabulation of Bids Received November 18th, 2022 at 11:00 a.m.
 I-85 Corridor Sewer Expansion Divisions I II
 Seneca, SC

I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.


 11/22/2022
 SC PE Registration No. 11138
 Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153


Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
Broomway Lane Pump Station							
72.	74-hp Pumps	LS	1	\$ 681,897.00	\$ 681,897.00	\$ 363,000.00	\$ 363,000.00
73.	10'-Diameter Precast Polymer Concrete Wet Well	LS	1	\$ 309,870.00	\$ 309,870.00	\$ 455,000.00	\$ 455,000.00
74.	10' x 9'-7" Precast Concrete Valve Vault	LS	1	\$ 62,560.00	\$ 62,560.00	\$ 185,000.00	\$ 185,000.00
75.	5' x 5' Precast Concrete Magmeter Vault	LS	1	\$ 21,534.00	\$ 21,534.00	\$ 40,000.00	\$ 40,000.00
76.	Standby Diesel Generator & Concrete Pad	LS	1	\$ 141,405.00	\$ 141,405.00	\$ 125,000.00	\$ 125,000.00
77.	Electrical Rack, Canopy, & Concrete Pad	LS	1	\$ 24,162.00	\$ 24,162.00	\$ 65,000.00	\$ 65,000.00
78.	General Electrical	LS	1	\$ 176,449.00	\$ 176,449.00	\$ 140,000.00	\$ 140,000.00
79.	Pump Station Piping, Fittings, Valves, & Appurtenances	LS	1	\$ 196,635.00	\$ 196,635.00	\$ 150,000.00	\$ 150,000.00
80.	Perimeter Fencing	LF	200	\$ 91.00	\$ 18,200.00	\$ 80.00	\$ 16,000.00
81.	30 LF 18" RCP Storm Drain	LS	1	\$ 3,621.00	\$ 3,621.00	\$ 10,000.00	\$ 10,000.00
82.	Rock Excavation (Maximum = \$150.00 per CY)	CY	35	\$ 150.00	\$ 5,250.00	\$ 150.00	\$ 5,250.00
83.	Riprap Slope Stabilization	SY	50	\$ 191.00	\$ 9,550.00	\$ 200.00	\$ 10,000.00
84.	No. 57 Stone	CY	85	\$ 110.00	\$ 9,350.00	\$ 100.00	\$ 8,500.00
85.	Clearing & Grading	LS	1	\$ 32,625.00	\$ 32,625.00	\$ 90,000.00	\$ 90,000.00
86.	Erosion Control Blanket	SY	393	\$ 2.00	\$ 786.00	\$ 18.00	\$ 7,074.00
87.	Sediment & Erosion Control	LS	1	\$ 3,881.00	\$ 3,881.00	\$ 15,000.00	\$ 15,000.00
Additions							
88.	30" Steel Casing Bore & Drill Through Rock	LF	60	\$ 688.00	\$ 41,280.00	\$ -	\$ -
89.	36" Steel Casing Bore & Drill Through Rock	LF	40	\$ 813.00	\$ 32,520.00	\$ -	\$ -
90.	24" Steel Casing Bore & Drill Through Rock	LF	80	\$ 631.00	\$ 50,480.00	\$ -	\$ -
Substitutions							
25.	24" DIP Gravity Sewer on Tubular Columns (3+59 to 5+69)	LF	210	\$ -	\$ -	\$ -	\$ -
26.	24" DIP Gravity Sewer on Tubular Columns (6+05.5 to 9+58)	LF	353	\$ -	\$ -	\$ -	\$ -
27.	24" DIP Gravity Sewer on Tubular Columns (15+00 to 15+81)	LF	81	\$ -	\$ -	\$ -	\$ -
43.	Long Span Creek Crossing No. 1 w/ Tubular Columns (5+69.0 to 6+05.5)	LS	1	\$ -	\$ -	\$ -	\$ -
44.	Long Span Creek Crossing No. 2 w/ Tubular Columns (15+81.0 to 16+17.5)	LS	1	\$ -	\$ -	\$ -	\$ -
64.	Long Span Creek Crossing No. 3 w/ Tubular Columns (38+69.0 to 39+05.5)	LS	1	\$ -	\$ -	\$ -	\$ -
Division I Bid Price					\$8,765,513.00	\$7,227,320.00	
Bid Alternate							
91.	74-hp Pumps - Deduction for Owner Supplied Equipment	LS	1	-\$260,230.00	-\$260,230.00	-\$150,000.00	-\$150,000.00
92.	Standby Diesel Generator & Concrete Pad - Deduction for Owner Supplied Equipment	LS	1	-\$93,916.00	-\$93,916.00	-\$70,000.00	-\$70,000.00
Bid Alternate Division I Deduction					-\$354,146.00	-\$220,000.00	
Bid Alternate Division I Bid Price (for Owner Supplied Equipment)					\$8,411,367.00	\$7,007,320.00	

DAVIS & FLOYD

SINCE 1954

Tabulation of Bids Received November 18th, 2022 at 11:00 a.m.
 I-85 Corridor Sewer Expansion Divisions I II
 Seneca, SC

I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.




11/22/2022

SC PE Registration No. 11138
 Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153

Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
Bid Form - Division II							
Phase 2A							
Gravity Sewer							
93.	15" PVC Gravity Sewer (6'-8' Depth)	LF	141	\$ 179.00	\$ 25,239.00	\$ 205.00	\$ 28,905.00
94.	15" PVC Gravity Sewer (8'-10' Depth)	LF	276	\$ 141.00	\$ 38,916.00	\$ 223.00	\$ 61,548.00
95.	15" PVC Gravity Sewer (10'-12' Depth)	LF	416	\$ 155.00	\$ 64,480.00	\$ 252.00	\$ 104,832.00
96.	15" PVC Gravity Sewer (12'-14' Depth)	LF	279	\$ 173.00	\$ 48,267.00	\$ 275.00	\$ 76,725.00
97.	15" PVC Gravity Sewer (14'-16' Depth)	LF	189	\$ 203.00	\$ 38,367.00	\$ 310.00	\$ 58,590.00
98.	15" PVC Gravity Sewer (16'-18' Depth)	LF	16	\$ 263.00	\$ 4,208.00	\$ 334.00	\$ 5,344.00
99.	15" PVC Gravity Sewer (18'-20' Depth)	LF	62	\$ 443.00	\$ 27,466.00	\$ 483.00	\$ 29,946.00
100.	15" PVC Gravity Sewer (20'-22' Depth)	LF	40	\$ 613.00	\$ 24,520.00	\$ 496.00	\$ 19,840.00
101.	15" PVC Gravity Sewer (22'-24' Depth)	LF	38	\$ 613.00	\$ 23,294.00	\$ 548.00	\$ 20,824.00
102.	16" DIP Gravity Sewer (0'-6' Depth)	LF	71	\$ 229.00	\$ 16,259.00	\$ 275.00	\$ 19,525.00
103.	16" DIP Gravity Sewer (6'-8' Depth)	LF	30	\$ 229.00	\$ 6,870.00	\$ 293.00	\$ 8,790.00
104.	16" DIP Gravity Sewer (8'-10' Depth)	LF	35	\$ 238.00	\$ 8,330.00	\$ 322.00	\$ 11,270.00
105.	16" DIP Gravity Sewer (10'-12' Depth)	LF	11	\$ 253.00	\$ 2,783.00	\$ 344.00	\$ 3,784.00
106.	16" DIP Gravity Sewer (12'-14' Depth)	LF	29	\$ 271.00	\$ 7,859.00	\$ 379.00	\$ 10,991.00
107.	16" DIP Gravity Sewer (14'-16' Depth)	LF	10	\$ 301.00	\$ 3,010.00	\$ 403.00	\$ 4,030.00
108.	16" DIP Gravity Sewer (16'-18' Depth)	LF	7	\$ 361.00	\$ 2,527.00	\$ 552.00	\$ 3,864.00
109.	16" DIP Gravity Sewer (18'-20' Depth)	LF	1	\$ 541.00	\$ 541.00	\$ 605.00	\$ 605.00
110.	30" Steel Casing Bore & Jack w/ 16" DIP Gravity Sewer	LF	325	\$ 1,048.00	\$ 340,600.00	\$ 2,060.00	\$ 669,500.00
111.	5'-Diameter Manhole Type I (0'-6' Depth)	EA	10	\$ 9,226.00	\$ 92,260.00	\$ 4,776.00	\$ 47,760.00
112.	5'-Diameter Manhole Type II (0'-6' Depth)	EA	3	\$ 30,326.00	\$ 90,978.00	\$ 33,000.00	\$ 99,000.00
113.	5'-Diameter Manhole Type IV	EA	1	\$ 36,906.00	\$ 36,906.00	\$ 35,000.00	\$ 35,000.00
114.	5'-Diameter Manhole Type I (Additional Vertical Footage)	VF	77	\$ 338.00	\$ 26,026.00	\$ 500.00	\$ 38,500.00
115.	5'-Diameter Manhole Type II (Additional Vertical Footage)	VF	22	\$ 1,330.00	\$ 29,260.00	\$ 500.00	\$ 11,000.00
116.	5'-Diameter Manhole Type IV (Additional Vertical Footage)	VF	3	\$ 1,619.00	\$ 4,857.00	\$ 500.00	\$ 1,500.00
117.	Connection to Wet Well (16" DIP Gravity Sewer)	LS	1	\$ 1,441.00	\$ 1,441.00	\$ 8,500.00	\$ 8,500.00
118.	Long Span Creek Crossing No. 4 w/ Concrete Piers (1+24.0 to 1+60.5)	LS	1	\$ 52,772.00	\$ 52,772.00	\$ 26,000.00	\$ 26,000.00
119.	Rock Excavation (Maximum = \$150.00 per CY)	CY	85	\$ 150.00	\$ 12,750.00	\$ 150.00	\$ 12,750.00
120.	Riprap Slope Stabilization	SY	80	\$ 82.00	\$ 6,560.00	\$ 65.00	\$ 5,200.00
121.	Erosion Control Blanket	SY	346	\$ 2.00	\$ 692.00	\$ 2.00	\$ 692.00
122.	Sediment & Erosion Control	LF	1,710	\$ 30.00	\$ 51,300.00	\$ 4.00	\$ 6,840.00
Phase 2B							
Force Main							
123.	10" PVC Force Main	LF	9,231	\$ 95.00	\$ 876,945.00	\$ 158.00	\$ 1,458,498.00
124.	10" Fusible C900 DR 18 PVC Horizontal Directional Drill	LF	1,080		\$ -	\$ -	\$ -
125.	10" Plug Valve	EA	5	\$ 7,906.00	\$ 39,530.00	\$ 8,000.00	\$ 40,000.00
126.	Air Release Valve in 4'-Diameter Manhole	EA	7	\$ 14,187.00	\$ 99,309.00	\$ 6,400.00	\$ 44,800.00

I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.

 11/22/2022
 SC PE Registration No. 11138
 Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153


Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
127.	Ductile Iron Fittings	LB	2,000	\$ 40.00	\$ 80,000.00	\$ 5.00	\$ 10,000.00
128.	Connection to Manhole	LS	1	\$ 1,160.00	\$ 1,160.00	\$ 6,500.00	\$ 6,500.00
129.	Rock Excavation (Maximum = \$150.00 per CY)	CY	465	\$ 150.00	\$ 69,750.00	\$ 150.00	\$ 69,750.00
130.	Cut & Replace Concrete Ditch	LF	35	\$ 47.00	\$ 1,645.00	\$ 180.00	\$ 6,300.00
131.	12'-Wide Double Leaf Access Gate	EA	5	\$ 3,393.00	\$ 16,965.00	\$ 2,500.00	\$ 12,500.00
132.	Erosion Control Blanket	SY	4,936	\$ 2.00	\$ 9,872.00	\$ 2.00	\$ 9,872.00
133.	Sediment & Erosion Control	LF	9,084	\$ 30.00	\$ 272,520.00	\$ 4.00	\$ 36,336.00
Welcome Center Pump Station							
134.	12" PVC Gravity Sewer (0'-6' Depth)	LF	35	\$ 99.00	\$ 3,465.00	\$ 195.00	\$ 6,825.00
135.	12" PVC Gravity Sewer (6'-8' Depth)	LF	36	\$ 103.00	\$ 3,708.00	\$ 213.00	\$ 7,668.00
136.	12" PVC Gravity Sewer (8'-10' Depth)	LF	10	\$ 123.00	\$ 1,230.00	\$ 242.00	\$ 2,420.00
137.	12" PVC Gravity Sewer (10'-12' Depth)	LF	57	\$ 135.00	\$ 7,695.00	\$ 265.00	\$ 15,105.00
138.	15" PVC Gravity Sewer (10'-12' Depth)	LF	15	\$ 257.00	\$ 3,855.00	\$ 275.00	\$ 4,125.00
139.	Connection to Existing Manhole (12" PVC Gravity Sewer)	LS	1	\$ 19,587.00	\$ 19,587.00	\$ 6,500.00	\$ 6,500.00
140.	Connection to Wet Well (15" PVC Gravity Sewer)	LS	1	\$ 720.00	\$ 720.00	\$ 6,500.00	\$ 6,500.00
141.	5'-Diameter Manhole Type II (0'-6' Depth)	EA	2	\$ 31,256.00	\$ 62,512.00	\$ 15,600.00	\$ 31,200.00
142.	5'-Diameter Manhole Type II (Additional Vertical Footage)	VF	10	\$ 909.00	\$ 9,090.00	\$ 2,750.00	\$ 27,500.00
143.	74-hp Pumps	LS	1	\$ 274,546.00	\$ 274,546.00	\$ 300,000.00	\$ 300,000.00
144.	10'-Diameter Precast Polymer Concrete Wet Well	LS	1	\$ 237,360.00	\$ 237,360.00	\$ 275,000.00	\$ 275,000.00
145.	10' x 9'-7" Precast Concrete Valve Vault	LS	1	\$ 58,826.00	\$ 58,826.00	\$ 150,000.00	\$ 150,000.00
146.	5' x 5' Precast Concrete Magmeter Vault	LS	1	\$ 20,425.00	\$ 20,425.00	\$ 75,000.00	\$ 75,000.00
147.	Standby Diesel Generator & Concrete Pad	LS	1	\$ 132,355.00	\$ 132,355.00	\$ 125,000.00	\$ 125,000.00
148.	Electrical Rack, Canopy, & Concrete Pad	LS	1	\$ 21,895.00	\$ 21,895.00	\$ 80,000.00	\$ 80,000.00
149.	Transformer Concrete Pad & Conduit	LS	1	\$ 5,850.00	\$ 5,850.00	\$ 15,000.00	\$ 15,000.00
150.	General Electrical	LS	1	\$ 171,006.00	\$ 171,006.00	\$ 150,000.00	\$ 150,000.00
151.	Pump Station Piping, Fittings, Valves, & Appurtenances	LS	1	\$ 139,090.00	\$ 139,090.00	\$ 150,000.00	\$ 150,000.00
152.	Perimeter Fencing	LF	208	\$ 86.00	\$ 17,888.00	\$ 80.00	\$ 16,640.00
153.	Yard Hydrant	LS	1	\$ 4,888.00	\$ 4,888.00	\$ 12,000.00	\$ 12,000.00
154.	Rock Excavation (Maximum = \$150.00 per CY)	CY	25	\$ 150.00	\$ 3,750.00	\$ 150.00	\$ 3,750.00
155.	No. 57 Stone	CY	95	\$ 117.00	\$ 11,115.00	\$ 55.00	\$ 5,225.00
156.	Clearing & Grading	LS	1	\$ 7,839.00	\$ 7,839.00	\$ 45,000.00	\$ 45,000.00
157.	Erosion Control Blanket	SY	579	\$ 2.00	\$ 1,158.00	\$ 2.00	\$ 1,158.00
158.	Sediment & Erosion Control	LS	1	\$ 5,434.00	\$ 5,434.00	\$ 3,500.00	\$ 3,500.00

DAVIS & FLOYD

SINCE 1954

Tabulation of Bids Received November 18th, 2022 at 11:00 a.m.
 I-85 Corridor Sewer Expansion Divisions I II
 Seneca, SC

I, John E. Reynolds, PE, certify that this is a true and correct tabulation of bids received on 11/18/2022.



11/22/2022

SC PE Registration No. 11138
 Davis & Floyd, Inc.

Bidder #1	Bidder #2
Chandler Construction Services, Inc. 1511 Ninety Six Highway Ninety Six, SC 29666 G10421	Moorhead Construction, Inc. 1513 Anderson Street Belton, SC 29627 G13153

Item	Description	Unit	Estimated Quantity	Unit Price	Extended Price	Unit Price	Extended Price
Additions							
159.	30" Steel Casing Bore & Drill Through Rock	LF	325	\$ 591.00	\$ 192,075.00	\$ -	\$ -
160.	10" Horizontal Directional Drill Through Rock	LF	1,080	\$ 682.00	\$ 736,560.00	\$ -	\$ -
Substitutions							
118.	Long Span Creek Crossing No. 4 w/ Tubular Columns (1+24.0 to 1+60.5)	LS	1		\$ -	\$ -	\$ -
124.	10" C906 DR 9 HDPE Horizontal Directional Drill	LF	1,080	\$ 352.00	\$ 380,160.00	\$ 410.00	\$ 442,800.00
Division II Bid Price					\$5,091,116.00		\$5,084,127.00
Bid Alternate							
161.	74-hp Pumps - Deduction for Owner Supplied Equipment	LS	1	-\$214,120.00	-\$214,120.00	-\$150,000.00	-\$150,000.00
162.	Standby Diesel Generator & Concrete Pad - Deduction for Owner Supplied Equipment	LS	1	-\$93,916.00	-\$93,916.00	-\$70,000.00	-\$70,000.00
Bid Alternate Division II Deduction					-\$308,036.00		-\$220,000.00
Bid Alternate Division II Bid Price (for Owner Supplied Equipment)					\$4,783,080.00		\$4,864,127.00
Deductions							
163.	Contractor Discount	LS	1		\$ -		\$ -
Combined Bid Price					\$13,856,629.00		\$12,311,447.00
Bid Alternate Combined Deduction					-\$662,182.00		-\$440,000.00
Bid Alternate Combined Bid Price (for Owner Supplied Equipment)					\$13,194,447.00		\$11,871,447.00